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The budget must be consistent with and support the work plan and schedule.  The budget attachment should consist of a budget 
table (Table 3) and explanatory text.  In the table, for each work plan task, a budget line item estimate should be presented, as 
well as a breakdown of the applicant’s funding match and requested grant funds.  Explanatory text should allow the 
reviewer to understand how the budget estimate was developed (basis of estimate). This may include supporting information for 
the budget such as labor categories, hourly rates, labor time estimates, and subcontractor quotes. Subcontractor quotes should 
also include information supporting the quotes, such as hourly rates and the number of hours required to perform each 
included task.  Submittal of lump sum task estimates may be appropriate; however, applicants must substantiate the 
reasonableness and logic for using a lump sum basis of estimate.  The sources for other funding to complete the proposal 
must be identified, though a funding match is not required. Applicants are encouraged to limit direct project 
administrative expenses to less than 5% of the total proposal costs. 
 

 

The budget for this project is $249,270 as shown on Table 3.  Administration of the project will be 
provided by GBA staff as part of their on-going duties and are not included in this budget.  

Costs were estimated by two modeling consultants with expertise in the work to be performed, and 
reviewed by an independent engineering for reasonableness. 
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